

2014 POLICE DEPARTMENT AND MUNICIPAL COURT HVAC UPGRADES

BID NO. 16-14

BID OPENING: TUESDAY, JANUARY 14, 2014

Project Manager: Joe Travers
 Engineer's Estimate: \$440,000.00

CONTRACTOR	Add. #1 	Add. #2 	Bid Bond 	Total Base Bid - Public Safety Building	Total Base Bid - Municipal Court Building	Municipal Court Building + Alt. 1	Municipal Court Building + Alt. 2	Municipal Court Building + Alt. 1 & 2
1. <u>NSI</u>	X	X	X	\$224,947.00	\$269,915.00	\$7,731.00	\$14,928.00	\$22,659.00
2. <u>Federal Mechanical Systems, Inc.</u>	X	X	X	\$190,000.00	\$224,000.00	\$7,500.00	\$15,000.00	\$22,500.00
3. <u>DMI Corp.</u>	X	X	X	\$195,183.00	\$254,759.00	\$7,710.00	\$45,070.00	\$52,780.00
4. <u>Pennington Mechanical, LLC</u>	X	X	X	\$223,490.00	\$317,546.00	\$7,048.00	\$14,465.00	\$21,513.00
5. <u>Tegrity Contractors, Inc.</u>	X	X	X	\$222,777.00	\$267,777.00	\$9,077.00	\$22,077.00	\$31,154.00
6. <u>Zoom Air Inc.</u>	X	X	X	\$218,324.00	\$278,249.00	\$11,280.00	\$16,367.00	\$27,647.00
7. <u>Assured Mechanical Solutions, LLC</u>	X	X	X	\$205,500.00	\$260,000.00	\$4,500.00	\$75,000.00	\$79,500.00
8. <u>Powers MEP Group, Inc.</u>	X	X	X	\$218,000.00	\$351,000.00	\$8,500.00	\$13,000.00	\$21,500.00
9. <u>Berger Engineering Company</u>	X	X	X	\$238,230.00	\$292,760.00	\$11,000.00	\$17,200.00	\$28,200.00
10. <u>Metco Engineering</u>	NO	NO	X	\$149,500.00	\$157,000.00	\$1,600.00	\$12,900.00	\$14,500.00
11. <u>Gulf Energy Systems</u>	X	X	X	\$197,000.00	\$274,500.00	\$7,300.00	\$15,000.00	\$22,300.00